ENGINEERING DEPARTMENT.

SPECIAL WATER-SUPPLY CONSTRUCTION DIVISION, BANGALORE.

Notice dated 3rd November 1923.

The attention of the public is hereby invited to the detailed notice calling for sealed tenders for "Improving the water-supply to Kolar town" published in pages 778 and 779 of the issue of the *Mysore Gazette* dated 8th November 1923. The last date for receiving tenders is 30th November 1923.

H. F. MARKER,
Executive Engineer.

KRISHNARAJASAGARA WORKS.

Notification dated 2nd November 1923.

The attention of the public is invited to the tender notification for the supply of 300 tons of fuel to Dam Construction Division, Krishnarajasagara, required from 1st January 1924 to 29th February 1924, published in pages 779 and 780 of Part VI of the *Mysore Gazette* dated 8th November 1923. The earnest money to be sent with the tender is Rs. 100 and the last date of receiving tenders is 15th December 1923.

N. SARABHOJA,
Executive Engineer,
Dam Construction Division.

PUBLIC WORKS DEPARTMENT.

TUMKUR DIVISION.

Dated 1st November 1923.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Tumkur Division, up to 12 noon on 26th November 1923, for restoring the Chikka Doddavadi minor tank of Tumkur Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1925.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Tumkur, between the hours of 11 A.M. and 5 P.M. on office days.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 100 (one hundred) in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for restoring Chikka Doddavadi minor tank of Tumkur Taluk" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

9. No claim for any higher rate on any account after the tender is accepted will be entertained.

Approximate quantities for restoring Chikka Doddavadi minor tank Registered No. 160 of Tumkur Taluk :--

No.	Items of work	Per	Quantity
	Bund.—		
1	Earthwork with watering and tmaping	C. yds.	6,062
2	Turfing to earth slopes	S. yds.	5,000
3	New stone revetment	C. yds.	357
4	Resetting old stone wherever necessary	,,	..
5	Old grade stones, fig ring and painting	Each	12
6	Fixing new grade stones	,,	2
7	Fixing new Reg. No. Stone	,,	1
8	Fixing B. M. Stone	,,	2
9	Fixing new Gauge Stone	,,	1
10	Clearing jungle and Ant hills	Lump sum.	
	Masonry Sluice —		
1	Earthwork cutting and refilling	C. yds.	..
2	Concrete in surki mortar	C. ft.	312
3	Burnt stone slabs 4" to 6"	S. ft.	198
4	Burnt brick in surki mortar	C. ft.	445
5	Surki mortar plastering	Sqr.	..
6	Cement plastering	,,	1·00
7	Plug with rod etc.	Lump sum.	
8	Cutting holes in slabs	Do	
	Wiers.—		
1	Earthwork for foundation of body wall	C. yds.	..
2	Burnt brick in surki mortar	C. ft.	1·403
3	Burnt stone slabs 4" to 6"	S. ft.	173
4	Plastering with surki mortar	Sqr.	8·00
5	New rough stone work	C. yds.	170
6	Petty repairs to old apron and body wall	Lump sum	

V. V. KARVE
Executive Engineer.